

Directorate General of Civil Aviation

RFP for "Selection of Managed Service Provider (MSP) for Designing, Development, Testing, Implementation, and O&M of e-Governance of Civil Aviation (F. No. AV.25013/23/2017-IT)

Dated 01.10.2018

Corrigendum – 5

CORRIGENDUM - 5

RFP Volume 2: Section 4 - Fact Sheet

Page No.	Activity	For	To be read as
8	Last date for bid / proposal submission (on or before)	On or Before 5 PM, 3 rd October 2018	On or Before 5PM, 15 th October 2018
8	Submission of Physical Hard Copy	On or Before 5 PM, 3 rd October 2018	On or Before 5PM, 15 th October 2018
9	Opening of Technical Bids (for those who clear the pre-qualification evaluation)	5 th October 2018	17 th October 2018

RFP Volume 1

Section (Pg. No)	As per RFP	To be read as
Volume 1, Section 6 Point -24 (70)	The MSP shall take all necessary steps to implement the change as per the project plan submitted, without compromising on quality and performance standards. If the MSP fails to comply with the acceptable standards & requirements of implementing the requested change, or denies implementation of the requested change at any stage during the contract period, CCB will have complete authority to get the change implemented from any of the third party / nominated government agency independently. The integration of the change developed shall be the responsibility of MSP at no additional cost to DGCA, provided the acceptance of deliverable(s) by CCB and Technical Committee of the change undertaken by the third party.	Subject to clause 6.9, the MSP shall take all necessary steps to implement the change as per the project plan submitted, without compromising on quality and performance standards. If the MSP fails to comply with the acceptable standards & requirements of implementing the requested change, or denies implementation of the requested change at any stage during the contract period, CCB will have complete authority to get the change implemented from any of the third party / nominated government agency independently. The integration of the change developed shall be the responsibility of MSP at no additional cost to DGCA, provided the acceptance of deliverable(s) by CCB and Technical Committee of the change undertaken by the third party.